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17 Februarie / February 2026

ANNOUNCEMENT - EXTENSION OF THE OFFER
ANALYSIS PERIOD

ANUNT - PRELUNGIREA PERIOADEI DE ANALIZA A
OFERTELOR

To: All participants in this TENDER

From: Resilux Packaging South East
Europe S.R.L

Date: February 17, 2026

Reference: Financing Contract, No.
1382/27.11.2025 - Power Plant with
Photovoltaic Panels

We hereby inform you about the
extension of the period of legal analysis
and verification of the documents related
to the TENDER for PHOTOVOLTAIC PANEL
POWER PLANT

1. Reason for the extension

The analysis requires further and
detailed verification of the following:

The large volume of documents
submitted/the need to clarify some
technical aspects;

2. The new deadline for completion

The analysis period is extended until
February 22, 2026, 23:59

3. Further information

- This extension is necessary to ensure
an objective and complete assessment, in
accordance with legal provisions and
internal procedures. The final results or
conclusions of the analysis will be
communicated after this date.

The Tender calendar is modified
accordingly and will have the following
reference dates:

- Announcement of intent to bidders

(publication on the website

https://www.resilux.com/en/packaging

Catre: Toti participantii la aceasta
Licitatie

De la: Resilux Packaging South East
Europe S.R.L

Data: 17 Februarie 2026

Referinta: Contract de Finantare, Nr.
1382/27.11.2025 - Centrala Electrica cu
Panouri Fotovoltaice

Prin prezenta, va informam cu privire la
prelungirea perioadei de analiza legala si
verificare a documentelor aferente
LICITATIEI pentru CENTRALA ELECTRICA
CU PANOURI FOTOVOLTAICE

1. Motivul prelungirii

Analiza necesita o verificare
suplimentara si detaliata a urmatoarelor
aspecte:

Volumul mare de documente
depuse/necesitatea clarificarii unor
aspecte tehnice;

2. Noul termen de finalizare

Perioada de analiza se prelungeste pana
la data de 22 Februarie 2026, ora 23:59

3. Informatii suplimentare

- Aceasta prelungire este necesara
pentru a asigura o evaluare obiectiva si
completa, in conformitate cu prevederile
legale si cu procedurile interne.
Rezultatele finale sau concluziile analizei
vor fi comunicate dupa aceasta data.

Calendarul Licitatiei se modifica in
consecinta si va avea urmatoarele date de
referinta:

- Anunt de intentie catre ofertanti

(publicare pe site

https://www.resilux.com/en/packaging
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southeasteurope and in the
newspaper). Publication of the
specifications and PT project -
26.01.2026

Deadline for submitting requests for
clarification by email - 30.01.2026

Publication on the website of
clarifications to the requests received -
04.02.2026

Deadline for submission of bids —
13.02.2026

Deadline for drawing up the procedure
report and designating the winning bid.
Communication of the winning bid and
communication of the Preliminary
Report to bidders - 23.02.2026
Deadline for submitting appeals against
the result and/or the Preliminary Report
-27.02.2026

Analysis and resolution of appeals;
Finalization of the Report and
transmission of its final form to all
bidders; Sending the invitation to sign
the contract - 02.03.2026

Signing the contract with the winning
bidder and publishing the result of the
procedure on the company's website
and in the newspaper - 06.03.2026

southeasteurope siin ziar). Publicarea
specificatiilor si a proiectului PT -
26.01.2026

Termen limita pentru depunerea
cererilor de clarificare prin e-mail -
30.01.2026

Publicarea pe site-ul web a clarificarilor
privind solicitarile primite - 04.02.2026
Termen limita pentru depunerea
ofertelor - 13.02.2026

Termen limita pentru redactarea
raportului de procedura si desemnarea
ofertei castigatoare. Comunicarea
ofertei castigatoare si comunicarea
Raportului Preliminar catre ofertanti -
23.02.2026

Termenul limita pentru depunerea
contestatiilor impotriva rezultatului
si/sau a Raportului Preliminar -
27.02.2026

Analiza si solutionarea apelurilor;
Finalizarea Raportului si transmiterea
formei sale finale catre toti ofertantii;
Trimiterea invitatiei de a semna
contractul - 02.03.2026

Semnarea contractului cu ofertantul
castigator si publicarea rezultatului
procedurii pe site-ul companiei si in ziar
-06.03.2026

Thank you for your understanding and cooperation /Va multumim pentru intelegere si
cooperare.

Yours sincerely / Cu stima,

Christos Kakavelis

Factory Manager / Director Fabrica
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